STATE OF CAL IFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY GRAY DAVIS, Gavernor

DEPARTMENT OF TRANSPORTATION
ESC/OE MS #43

1727 30TH Street, 2ND Floor

Sacramento, CA 95816

November 8, 2000

04-CC,Sol-80-19.5/22.7, 0.0/0.7
04-013054

Addendum No. 4

Dear Contractor:
This addendum is being issued to the contract for construction on State highway in CONTRA COSTA AND SOLANO

COUNTIES IN CROCKETT AND VALLEJO FROM OLEUM REFINERY ROAD UNDERCROSSING TO CARQUINEZ
BRIDGE TOLL PLAZA.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 15, 2000.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and
Proposal and Contract.

On Project Plan Sheet 402, detail "762 mm @ Cast-In-Steel Shell Concrete Pile (NPS)", the callout "No horizontal field
welds allowed in steel pipe pile™ is revised to "No field welds allowed in steel pipe pile".

On Project Plan Sheet 833, detail "762 mm @ Cast-In-Steel Shell Concrete Pile (NPS)", the callout "No horizontal field
welds allowed in steel pipe pile" is revised to "No field welds allowed in steel pipe pile".

On Project Plan Sheet 833, detail "762 mm @ Cast-In-Steel Shell Concrete Pile (NPS)", the dimension 24000 is revised
to 12000.

On Project Plan Sheet 900, in the Quantities table, the quantity for Structural Steel (Bridge) is revised to 21000 kg.

On Project Plan Sheet 900, in the Quantities table, the quantity for Spot Blast Clean and Paint Undercoat is revised to 60
m2.

In the Special Provisions, Section 10-1.55, "PILING", subsection "NONDESTRUCTIVE TESTING" the following
paragraph is added after the fourteenth paragraph:

"All required repair work to correct welding deficiencies discovered by NDT or by additional NDT
and any associated delays or expenses caused to the Contractor by performing these repairs, shall be at the
Contractor's expense."

In the Proposal and Contract, the Engineer’s Estimate Items 160 and 177 are revised as attached.
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To Proposal and Contract book holders:

Replace pages 10 and 11 of the Engineer's Estimate in the Proposal with the attached revised pages 10 and
11 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief

Office of Plans, Specifications & Estimates

Division of Office Engineer

Attachment



ENGINEER'S ESTIMATE

04-013054
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
141 | 510086 STRUCTURAL CONCRETE, M3 190
(3] APPROACH SLAB (TYPE N)
142 | 510502 MINOR CONCRETE (MINOR M3 201
(3] STRUCTURE)
143 BLANK
144 | 048345 LIGHTWEIGHT CONCRETE (BRIDGE) | M3 1729
(F)
145 | 511064 FRACTURED RIB TEXTURE M2 920
(F)
146 | 511106 DRILL AND BOND DOWEL M 70
147 | 513501 CONCRETE CLOSURE WALL M2 52
(F)
148 | 518050 PTFE BEARING EA 19
(S)
149 | 048346 PTFE BEARING (SPHERICAL) EA 48
(S)
150 | 519127 JOINT SEAL ASSEMBLY (MR 90 MM) (M 8
(S)
151 | 519128 JOINT SEAL ASSEMBLY (MR 100 M 32
(S) MM)
152 | 519129 JOINT SEAL ASSEMBLY (MR 101 MM | M 20
(S) - 160 MM)
153 | 519130 JOINT SEAL ASSEMBLY (MR 161 MM | M 52
(S) - 240 MM)
154 | 519132 JOINT SEAL ASSEMBLY (MR 321 MM | M 62
(S) - 400 MM)
155 | 520102 BAR REINFORCING STEEL (BRIDGE) | KG 4735500
(S-F)
156 | 048347 WELDED HEADED BAR EA 47 025
S) REINFORCEMENT
157 | 520103 BAR REINFORCING STEEL KG 87 400
(S-F) (RETAINING WALL)
158 | 520110 BAR REINFORCING STEEL (EPOXY KG 388 000
(S-F) COATED) (BRIDGE)
159 | 530100 SHOTCRETE M3 152
(F)
160 | 550102 STRUCTURAL STEEL (BRIDGE) KG 76 500
(S-F)
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ENGINEER'S ESTIMATE

04-013054
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

161 | 550203 FURNISH STRUCTURAL STEEL KG 395 200
(S-F) (BRIDGE)
162 | 550204 ERECT STRUCTURAL STEEL KG 395 200
(S-F) (BRIDGE)
163 | 048348 ISOLATION CASING KG 12512
(S-F)
164 | 560218 FURNISH SIGN STRUCTURE (TRUSS) | KG 35435
(S-F)
165 | 560219 INSTALL SIGN STRUCTURE (TRUSS) | KG 35435
(S-F)
166 | 561009 920 MM CAST-IN-DRILLED-HOLE M 44
(S) CONCRETE PILE (SIGN

FOUNDATION)
167 | 562002 METAL (BARRIER MOUNTED SIGN) | KG 160
168 | 562004 METAL (RAIL MOUNTED SIGN) KG 400
169 | 566011 ROADSIDE SIGN - ONE POST EA 13
170 | 566012 ROADSIDE SIGN - TWO POST EA 13
171 | 568001 INSTALL SIGN (STRAP AND SADDLE | EA 14

BRACKET METHOD)
172 | 568007 INSTALL SIGN OVERLAY M2 2.8
173 | 568016 INSTALL SIGN PANEL ON EXISTING | M2 6

FRAME
174 | 575004 TIMBER LAGGING M3 458
(F)
175 | 048349 CLEAN AND PAINT SOLDIER PILE LS LUMP SUM | LUMP SUM
176 | 590115 CLEAN AND PAINT STRUCTURAL LS LUMP SUM | LUMP SUM
S) STEEL
177 | 590135 SPOT BLAST CLEAN AND PAINT M2 2600
(S) UNDERCOAT
178 | 048350 WORK AREA MONITORING LS LUMP SUM | LUMP SUM
(S) (LOCATION A)
179 | 048351 WORK AREA MONITORING LS LUMP SUM | LUMP SUM
(S) (LOCATION B)
180 | 620901 150 MM ALTERNATIVE PIPE M 0.8

CULVERT
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